STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 7
NUMBER OF BI DDERS 3

05/21/03
02- 396704
02- SHA-5-R18. 0

BI' D SUMMARY
I N SHASTA COUNTY | N REDDI NG AT TWN

VI EW BOULEVARD UNDERCRCSSI NG

W DEN NORTHBOUND OFF RAMP

FUND TOTAL HB4AN 284, 000

ENG NEERS EST
Bl D TOTAL

220, 493. 00

225, 140. 13

235,139.18

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/22/03
CONTRACT CCDE 'J
33 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 20
227,000. 00 AMOUNT UNDER 6, 507. 00 PERCENT UNDER EST 2.87
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3 J F SHEA CO | NC 530 246-4292 CC PREF CLAI MED
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
1 RON HALE CONSTRUCTI ON | NC 530 275-7844 SB PREF CLAlI MED
00753630
P O BOX 795 FAX 530 275-7846 COVPARI SON AMT:
SHASTA LAKE CA 96019 214, 115. 48
2 TULLI'S AND HELLER I NC 530 241-5105 CC PREF CLAI MED

P O BOX 493416
REDDI NG CA 96049

00295418
FAX 530 241-5570

3. 0%



02-396704 Bl D245

02- SHA-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 21/ 03 05/ 22/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEM 21
LI NCOLN CA
APPLY A LI NE STRI PI NG
REDDI NG CA
M AND F ENVI RONMENTAL | TEM5 10 THRU 14
REDDI NG CA
Rl CHARD HEAPS ELECTRI C | TEMS 4 AND 33 ( PARTI AL)

SACRAMENTO CA

TRAFFI C SOLUTI ONS | TEMS 3 AND 4 ( PARTI AL)
REDDI NG CA



02-396704 Bl D245
02- SHA-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 21/ 03 05/ 22/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLENFI ELD ENTERPRI SES | TEMS 15, 22, 24, 25 AND 27 (PARTI AL)
P O BOX 167
PALO CEDRO CA 96073-0167
NORTHERN | NDUSTRI AL | TEM 33
2435 RADI O LANE
REDDI NG CA 96001
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS PAVI NG ( PARTI AL)

LI NCOLN CA

APPLY A LI NE
REDDI NG CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

TRAFFI C MARKI NGS

EROSI ON CONTRCL

LI GHTI NG



02-396704 Bl D245

02- SHA- 5- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 21/ 03 05/ 22/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 691. 00* 1, 691. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 720. 00* 1, 720. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,294, 00* 2.294. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 13, 114. 00* 13, 114. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2,294, 00* 2.294. 00
6 150742 REMOVE ROADSI DE SI GN EA 10 133.50 1, 335. 00
7 152390 RELOCATE ROADSI DE S| GN EA 4 92. 00 368. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 450 4.65 2,092. 50
9 190101 ROADWAY EXCAVATI ON VB 720 21. 70 15, 624. 00
10 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 5. 00 1, 200. 00
11 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 900 2.85 2. 565. 00
12 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 36 50. 50 1, 818. 00
13 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 38 13. 00 494. 00
14 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 40 8. 50 340. 00
15 208742 200 MM CORRUGATED STEEL PI PE CONDUI T M 15 225. 00 3, 375. 00
(1.63 MV THI CK)
16 260201 CLASS 2 AGGREGATE BASE VB 470 25.75 12, 102. 50
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,090 58. 80 64, 092. 00
18 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 64 254. 00 16, 256. 00
19 393001 PAVEMENT REI NFORCI NG FABRI C MR 380 4.50 1, 710. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 330 28.75 9. 487.50
AREA)
21 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 340 18. 50 6, 290. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.5 1, 500. 00 5, 250. 00
23 566011 ROADSI DE SI GN - ONE POST EA 15 71. 50 1, 072. 50
24 650069 450 MM REI NFORCED CONCRETE Pl PE M 1 774.00 774.00
25 650075 600 MM REI NFORCED CONCRETE PI PE M 3.8 182. 50 693. 50
26 719300 MANHOLE EA 1 4, 855. 00 4, 855. 00
27 750007 FRAVE AND GRATE EA 1 456. 00 456. 00
28 750010 MANHOLE FRAME AND COVER EA 1 676. 00 676. 00
29 820107 DELI NEATOR ( CLASS 1) EA 17 40. 00 680. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 45 57. 40 2,583.00
31 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 890 2.20 1, 958. 00
( SPRAYABLE)
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 64 11. 50 736. 00
33 (S) 860401 LI GHTI NG LS LUMP SUM 40, 496. 50* 40, 496. 50

TOTAL 220, 493. 00



| TEM
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02-396704

02- SHA-5-R1
05/ 21/ 03
SECOND
BI D AMOUNT

600. 00* 600. 00
1, 800. 00* 1800. 00
2, 100. 00* 2100. 00
9, 600. 00* 9600. 00
2, 000. 00* 2000. 00
50. 00 500. 00
150. 00 600. 00
1.00 450. 00
36. 00 25920. 00
2.35 564. 00
1. 07 963. 00
55. 56 2000. 16
15. 39 584. 82
14. 68 587. 20
152. 00 2280. 00
56. 00 26320. 00
57. 00 62130. 00
242.00 15488. 00
1.73 657. 40
14. 00 4620. 00
20. 00 6800. 00
2,142.00 7497. 00
200. 00 3000. 00
994. 00 994. 00
411. 00 1561. 80
2,367.75 2367.75
1, 200. 00 1200. 00
1, 200. 00 1200. 00
34. 00 578. 00
50. 00 2250. 00
1.90 1691. 00
10. 00 640. 00
35, 596. 00* 35596. 00

225,140. 13

SUMMARY

1, 000.

400.
200.
3, 500.
400.
400.
34.
50.

10.
34, 721.

OF REMA

RD

AMOUNT
00* 1000
00* 1000
00* 5000
00* 15000
00* 4000
00 1000
00 800
00 4500
50 22680
35 564
07 963
56 2000
39 584
68 587
00 3000
00 25850
00 65400
00 16960
00 760
00 8250
00 3400
00 3500
00 3000
00 400
00 760
00 3500
00 400
00 400
00 578
00 2250
90 1691
00 640
00* 34721

235,139. 18
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DDERS

Bl D245
PAGE 5
05/ 22/ 03



